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DATE: JULY 12, 2006 
 
TO:  ALL  INTERESTED  PARTIES 
 
RE:  M. V. KALEETAN  DRYDOCKING  

CONTRACT  00-7183 
 
 
 

ADDENDUM  NO.  1 
 
 

This is to inform you of the following updates and changes to the Invitation For Bids (IFB) 
for the above-referenced project: 
 
 
BIDDER  INFORMATION 
SPECIFICATIONS 
 
Attached hereto and incorporated herein are revisions to the IFB Schedule, the Special 
Provisions and the Technical Specification documents. 
 
 
QUESTIONS  AND  ANSWERS 
 
Attached hereto and incorporated herein are three (3) Questions and Answers regarding the 
IFB Bidder Information document. 
 
All other terms and conditions remain unchanged.  All bidders will be required to 
acknowledge receipt of this Addendum on the Bid Form.  All Addenda will become a part of 
the Contract. 
 
 
      Sincerely, 
 
 
 
      Eileen Parks 
      Contracts Coordinator 
Attachment 



ATTACHMENT  TO 
ADDENDUM  NO.  1 

 
 
BIDDER  INFORMATION 
 
IFB  SCHEDULE 
 
The IFB Schedule has been revised to incorporate a alternate work period to the IFB Bid 
Vessel Delivery and Redelivery Dates (see below).  All other IFB event dates, remain 
unchanged.  A revised IFB Schedule is attached hereto and incorporated herein.  The revised 
Schedule replaces the Schedule issued in the original IFB. 
 
 
BIDDER  INSTRUCTIONS 
 
INTRODUCTION 
Section 1 
 
Page 1, line 19.  WSF will allow an alternate work period for this Contract.  Therefore, revise 
the final sentence of the paragraph to read as follows: 
 

“All of the work must be performed within Puget Sound, Washington during either of 
the following periods, at the Contractor’s choice: September 18 – October 6, 2006; or 
October 2 – 20, 2006.” 

 
 
 
SPECIFICATIONS 
 
SPECIAL  PROVISIONS 
 
CONTRACT  WORK  SCHEDULE 
Section 2 
 
Page 1, lines 32-33.  To conform to the revision to the IFB Bidder Instructions in this IFB 
Addendum, revise the Delivery and Redelivery dates to read as follows: 

 
  Option 1     Option 2   
 
 Delivery Date – September 18, 2006 Delivery Date – October 6, 2006 
 Redelivery Date – October 2, 2006  Redelivery Date – October 20, 2006 

 
 
The Contractor may select either of the above Options. 
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TECHNICAL  SPECIFICATIONS 
 
TABLE  OF  CONTENTS 
 
Page (ii) 
After Item “21”, add the following new Item “22”. 
 
 “22. SECURITY  MODIFICATIONS” 
  {SECURITY} 
 
 
Attached hereto and incorporated herein is a revised Table of Contents, adding new Item No. 
22 (see below).  The revised Table of Contents replaces and supersedes the Table of Contents 
in the original IFB package. 
 
 
 
STEEL  REPAIRS 
Item No. 21 
 
Page 11, line 29.  Paragraph A.  
 
After the word “inserts.”, insert the following new text: 
  
 “There will be one (1) insert on the inboard casing, outboard casing and ladderway 
 overhead for a total of three (3).  Carefully note interferences and restore these upon 
 completion of repairs.  These may include curbing, insulation and bulkhead 
 sheathing.” 
 
 
Page 11, line 30.  After the word “plate.”, revise the second sentence to read as follows: 
 
 “The stiffeners shall be 2” by 2” T’s of 10.2 pound A-36 steel to match the existing 
 shapes   .” 
 
 
 
SECURITY  MODIFICATIONS 
Item No. 22 
 
Page 12, line 11.  After Item 21, add the following new Item No. 22: 
 
  “22. SECURITY  MODIFICATIONS 

{SECURITY} 

 “A. Install a WSF furnished marine air cooled air conditioner on the Texas  
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 Deck above the electronics equipment room housing the security 
equipment.  Fabricate a 5” by 4” angle foundation and template bolt 
holes from the equipment.  Use 316 SS mounting hardware. 

B. Duct the inlet and outlet into the space using a 8” by 15” by 5 ½” LG 
Type J terminal with ½ mesh screen for inlet and type K for exhaust.  
The ducting from the unit to deck penetration shall be insulated.  The 
deck shall be penetrated using deck spools with flanges.  Install new 
M-7 cable from AC Unit to the electronic room for the thermostat.  

C. Power for the new AC unit shall come from Power Panel P2 in the 
Food Preparation Area in the Upper Passenger Deck using existing 
wireways from breaker 14P2 using LSTSGU-4. 

D. Modify the foundations for the IR camera on the front of the No. 1 and 
No. 2 cabin ends to accept an WSF furnished IR Illuminator.  Install a 
terminal box at the Illuminator and install a cable run using VD326 
(D4) cable from each terminal box to the square duct located in the 
electronic equipment room.  Allow 20 in the electronic room for final 
connections.  Final terminations will be by a WSF furnished 
Contractor.  Utilize existing wireways and penetrations. 

E. Install additional fluorescent light fixture (Mariteam GUN-1002) with 
foundation in electronic equipment room at location designated by 
WSF Inspector.  Connect to existing fluorescent light fixtures using 
LSTSGU-4 electrical cable.  Install wireway’s as required. 

 
 
 
BID  FORM 
 
Pages 3 – 5.  The Bid Form has been revised to: (i) incorporate a new Item “22, Security 
Modifications”; (ii) add a section for the bidder to designate which drydock period it has 
chosen to perform the Contract work; and (iii) revise the Unit designation for Unit Price 
Items (l), (m) and (n) to read “LB”.   
 
Attached hereto and incorporated herein are: a revised page 3 (for all planholders); and a 
revised Bid Form (for prequalified bidders only) incorporating such revisions.  The revised 
Bid form supersedes and replaces the IFB Bid Form issued in the original IFB package. 
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WASHINGTON  STATE  FERRIES 
 

M. V.  KALEETAN  DRYDOCKING  
 

CONTRACT  NO. 00-7183 
 
 

IFB  SCHEDULE 
 

(Revised 7/12/06) 
 

DATE ITEM 
 

6/29 – 7/13 Advertising Summary: 
  
 -  The Seattle Daily Journal of Commerce 
 -  Diversity News 
  
7/20 Bids Due 
  
7/20 - 21 Bid Evaluation 
  
7/24 Award Recommendation 
  
7/25 Award 
  
8/7 Signed Contract and Contract Security Due 
  
8/8 Commencement of Contract 
  
9/18 Delivery of Vessel      (option 1) 
  
10/6 Redelivery of Vessel   (option 1) 
  
 OR
  
10/2 Delivery of Vessel      (option 2) 
  
10/20 Redelivery of Vessel   (option 2) 

 
 
 
 
NOTE:  This IFB Schedule is subject to change during the IFB process. 
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ITEM 
  NO. 

ESTIMATED 
QUANTITY 

ITEMS AMOUNT 
$ DOLLARS CTS 

 
15. 

 
LUMP  SUM 

 
CAPASTIC  REPAIRS 

  

 
16. 

 
LUMP  SUM 

 
APPLICATION  OF  DURAFLAKE 

  

 
17. 

 
LUMP  SUM AUDIO  GAUGE  HULL 

  

 
18. 

 
LUMP  SUM REPLACE  NO. 1  INNER  SHAFT  SEAL 

  

 
 

19. 

 
 
LUMP  SUM 

 
INSTALL  TREATMENT  TANK  COVER  
FLANGES 

  

 
20. 

 
LUMP  SUM SEA  VALVE  INSPECTION 

  

 
21. 

 
LUMP  SUM STEEL  REPAIRS 

  

 
22 

 
LUMP  SUM SECURITY  MODIFICATIONS 

  

     
 
 

  
TOTAL  BID  PRICE 

 
$ 

 

 
 
 
 
 
ALTERNATE  DELIVERY  AND  REDELIVERY  DATES   
 
(Check  One) 
 

  Option 1     Option 2   
 
 Delivery Date – September 18, 2006 Delivery Date – October 6, 2006 
 Redelivery Date – October 2, 2006  Redelivery Date – October 20, 2006 
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QUESTION  AND  ANSWER 
 
 
 
1. Q. Will the State consider moving the drydocking date of September 18, 2006 to 

 October 2, 2006 to allow competitive bidding to take place or will this bid 
 remain sole source? 

 
 A. WSF has established an alternate work period for this Contract.  Please see 

revisions to the IFB Schedule, Bidder Instructions, Special Provisions and Bid 
Form in this IFB Addendum. 

 
 
2. Q. [IFB Technical Specifications, Item No. 21, Steel Repairs]  
  1. Please supply an attachment with a sketch of the new steel repairs.  
  
  2. Will interference, such as curbing, door, insulation and sheathing need 
   to be removed for repairs or should just the steel and paint be priced? 
 
 A. 1. There is no sketch for the new steel repairs. 
   

 2. Please see the revisions to the IFB Technical Specifications in this IFB 
 Addendum. 

 
 
3. Q. [IFB Technical Specifications, Item No. 21, Steel Repairs]  
  1. Item states to replace 60 square feet of 10.2 pound plate. How many 
   individual inserts do the 60 square feet encompass?  How many and 
   what length are the stiffeners? 
 
 A. Please see the revisions to the IFB Technical Specifications in this IFB 

Addendum. 
 
 
 
 
 

 ( END ) 
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